



CITY OF PORTLAND
OFFICE OF MANAGEMENT AND FINANCE

Ted Wheeler, Mayor
Tom Rinehart, Chief Administrative Officer
Jennifer Cooperman, CFO, Director - BRFS

Lester Spittler
Chief Procurement Officer
Procurement Services
1120 S.W. Fifth Avenue, Rm. 750
Portland, Oregon 97204-1912
(503) 823-5047
FAX (503) 865-3455
TTY (503) 823-6868

September 28, 2018

ADDENDUM NUMBER TWO (2)

Bid Number 00001039

Multnomah Arts Center Voluntary Seismic Upgrade

Bids Due: October 4, 2018 by 2:00 P.M.

This addendum provides changes to the plans and specifications for the above-entitled project to be considered by each bidder. This addendum shall be included in the bid and, when closing the contract, will be a part thereof. Any changes made by this addendum to said plans and specifications offset only the portion of the plans, words or paragraphs specifically mentioned herein, and the balance of the plans and/or specifications remain in full force. It is the responsibility of all bidders to conform to this addendum.

Item No.	Location	Change
2.0	Bid Book Cover	Extend the bid due date. From: October 2, 2018 To: October 4, 2018
2.1	Optional Site Visit	Bidders are welcome to attend an optional site visit on October 1, 2018 at 2:00 PM at the Multnomah Arts Center, 7688 SW Capitol Hwy, Portland, OR 97219. **Contractors who attended the mandatory pre-bid are eligible to submit a bid and are not required to attend the optional site visit.

END OF ADDENDUM

Please direct all questions and concerns to Rachel Beane, at Rachel.Beane@portlandoregon.gov.

Larry Pelatt
Interim Chief Procurement Officer
LP/rab

An Equal Opportunity Employer

To help ensure equal access to programs, services and activities, the Office of Management & Finance will reasonably modify policies/procedures and provide auxiliary aids/services to persons with disabilities upon request.